SCHEDULE OF PAY | TEMS PACE 1
CALL ORDER : 141 CONTRACT | D R -26282-A
LETTI NG DATE : 12/14/04 10: 00 AM
I TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT

1 105-07039 FIELD OFFICE, B 9. 000 MOS

2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 578. 000 ng

6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

7 202-60820 SURFACE M LLING ASPHALT 312. 000 ng

8 202-60822 SURFACE M LLING PORTLAND CEMENT CONCRETE 146. 000 n2

9 203-02000 EXCAVATI N, COWDN 6, 483. 000 n8
10 205-03371 SEDI MENT REMOVE 50. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 57. 000 My
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 10. 000 m
13 205-06933 TEMPCRARY DI TCH | NLET PROTECTI ON 10. 000 EACH
14 205-06934 TEMPORARY MULCHI NG 2.600 My
15 205-06936 TEMPCRARY SEDI MENT TRAP 12. 000 My
16 205-06937 TEMPORARY SI LT FENCE 500. 000 m
17 207-07498 SUBGRADE TREATMENT, TYPE A 11, 459. 000 ng
18 207-07499 SUBGRADE TREATMENT, TYPE B 1, 394. 000 ng
19 211-07454 STRUCTURE BACKFI LL 431. 600 n8
20 213-52830 FLOMBLE MORTAR 45. 600 n8
21 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1, 887. 000 M
22 303-07449 COVPACTED AGGREGATE, NO 73 11. 000 My
23 304-07490 HVA PATCH NG TYPE B 49. 000 My
24 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
25 401-07333 QC/ QA HVA, 2. 76, SURFACE, 9.5 mm 1, 399. 000 M
26 401-07402 QT QAHVA, 2, 76, |NTERVEDI ATE, 19.0 nm 1, 039. 000 My
27 401-07417 QT QAHVA, 2, 76, BASE, 25.0 mm 4, 663. 000 My
28 402-07440 HVA BASE, TYPE A 1, 000. 000 My
29 404-05511 SEAL CQAT, 2 3, 702. 000 ne
30 406-05520 ASPHALT FCR TACK COAT 12.020 My
31 604-06069 CURB RAMP, CONCRETE 128. 000 ng
32 604-91531 S| DEWALK, CONCRETE, 100 mm 970. 000 ng
33 605-06155 CURB AND GUTTER, CONCRETE, MIDI FI ED 986. 000 m
34 610-07486 HVA FOR APPROACHES, TYPE A 1, 274. 000 My
35 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 579. 000 ng
36 611-06497 MAI LBOX ASSEMBLY, SINGLE 18. 000 EACH
37 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
38 615-06490 R GHT OF WAY MARKER 14. 000 EACH
39 615-06505 MONUMENT, B 5. 000 EACH
40 615-06510 MONUMENT, C 1. 000 EACH
41 616-02320 GEOTEXTI LES 158. 000 ng
42 616-06451 RI PRAP, UNI FCRM 73. 000 My
43 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH
44 621-06545 FERTI LI ZER 00. 600 My
45 621-06553 SEED M XTURE, R 110. 000 kg
46 621-06557 SEED M XTURE, T 48. 000 kg
47 621-06565 MULCH NG MATERI AL 2.600 My



SCHEDULE COF PAY | TEMS PACE 2
CALL ORDER : 141 CONTRACT ID : R -26282-A
LETTI NG DATE : 12/14/04 10:00 AM

I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 621-06567 WATER 165. 000 kL
49 621-06575 SCDDI NG, NURSERY 8,772.000 ng
50 714-99348 CULVERT, PRECAST BOX, REINFCRCED CONCRETE, 1500 mm x 900 mm 24. 000 m
51 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 388. 000 m
52 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 139. 500 m
53 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 65. 500 m
54 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 88. 500 m
55 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 80. 000 m
56 715-46000 PI PE END SECTION, 300 nm 1. 000 EACH
57 715-46005 PI PE END SECTION, 375 nm 15. 000 EACH
58 715-46010 PI PE END SECTION, 450 nm 4. 000 EACH
59 715-46000 PI PE END SECTION, 300 nm 1. 000 EACH
60 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
61 720-45045 I'NLET, J10 4.000 EACH
62 720-45055 I NLET, MLO 2.000 EACH
63 720-45275 PI PE CATCH BASIN, 600 nmm 1. 000 EACH
64 720-45410 MANHCLE, C4 3. 000 EACH
65 720-98555 I NLET, C15 3. 000 EACH
66 801-04308 ROAD CLOSURE SI GN ASSEMBLY 7.000 EACH
67 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 4, 560. 000 m
68 801-06605 BARRI CADE, I[II1A 8. 000 EACH
69 801-06606 BARRI CADE, I11B 7.000 EACH
70 801-06625 DETOUR RQUTE MARKER ASSEMBLY 71. 000 EACH
71 801-06640 CONSTRUCTI ON SIGN, A 47.000 EACH
72 801-06645 CONSTRUCTI ON SIGN, B 4. 000 EACH
73 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
74 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 148. 800 m
75 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHOR BASE 16. 200 m
76 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 7.200 n
77 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 11. 220 n2
78 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 1. 240 n
79 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 088. 000 m
80 808-06705 LI NE, THERMOPLASTIC, SCLID, WHI TE, 200 nm 90. 000 m
81 805-01815 SI GNAL SUPPORT FOUNDATI QN, 915mm X 3.7 m 2. 000 EACH
82 805-01822 SPAN, CATENARY AND TETHER, | NSTALL 1. 000 EACH
83 805-78010 CONTRCLLER AND CABI NET, FLASHER, SQLI D STATE 1. 000 EACH
84 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 8. 000 EACH
85 805-78420 DI SCONNECT HANGER 1. 000 EACH
86 805-78445 SI GNAL SERVI CE 1. 000 EACH
87 805-78480 SI GNAL CABLE, 3C 14GA 162. 000 m
88 805-78485 SI GNAL CABLE, 5C 14GA 16. 000 m
89 805-81032 SIGNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
90 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1, 509. 000 m
91 808-06716 LI NE, REMOVE 1, 999. 000 m
92 808-75245 LI NE, THERMOPLASTIC, SCQLID, YELLOWN 100nm 2,198. 000 m
93 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLI D, WHI TE, 42.000 m
94 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLID, YELLOW 230. 000 m



SCHEDULE OF PAY | TEMS PACE 3
CALL CRDER : 141 CONTRACT ID : R -26282-A
LETTI NG DATE : 12/14/04 10:00 AM

| TEM NO, DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
95 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600 mm 35. 000 m
96 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 29. 000 EACH
97 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 13. 000 EACH
98 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 29. 000 EACH

99 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 13. 000 EACH



SCHEDULE OF PAY | TEMS PACE 4
CALL OCRDER : 151 CONTRACT ID : R-27077-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTION NO. 0001 TURN LANE RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 3. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 [DOR
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02240 PAVEMENT REMOVAL 452. 000 SYS
7 202-02241 GUARDRAI L, REMOVE 227.000 LFT
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 1. 000 EACH
9 203-90014 LI NEAR GRADI NG 3. 000 STA
10 302-06464 SUBBASE FOR PCCP 91. 000 CYs
11 502-06328 PCCP, 11 IN 692. 000 SYS
12 503-03489 RETROFI TTED Tl E BARS 86. 000 EACH
13 503-05240 D- 1 CONTRACTI ON JO NT 471. 000 LFT
14 601-05999 CURVED TERM NAL END 1. 000 EACH
15 601-94689 GUARDRAI L END TREATMENT, OS 1. 000 EACH
16 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 227.000 LFT
17 606-07485 M LLED PCCP SHOULDER CORRUGATI ONS 775. 000 LFT
18 715-07693 PI PE, UNDERDRAIN, 4 IN 330. 000 LFT
19 718-06526 HVA FOR UNDERDRAI NS 22.000 TON
20 718-52610 AGGREGATE FCR UNDERDRAI NS 28. 000 CYs
21 801-06640 CONSTRUCTI ON SIGN, A 3. 000 EACH
22 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
23 805-05695 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDU T, 3 1/C 250. 000 LFT
24 807-86615 LUM NAI RE, ROADWAY, 250 WATT, H GH PRESSURE SCDI UM 1. 000 EACH
25 808-75051 LI NE, PREFCRVED PLASTIC, SOLID, WHITE, 4 IN 330. 000 LFT
26 808-75053 LI NE, PREFORMED PLASTIC, SOLID, WHITE, 8 IN 305. 000 LFT
27 808-75510 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, SOLI D, WH TE, 87. 000 LFT

28 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 144,000 LFT



SCHEDULE OF PAY | TEMS PACE 5
CALL ORDER : 161 CONTRACT ID : R-27275-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 731. 000 LFT
6 202-02279 CURB AND GQUTTER, REMOVE 300. 000 LFT
7 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 140. 000 SYS
9 202-74040 SI GN AND SUPPCRTS, W DE FLANGE REMOVE 5. 000 EACH
10 202-91385 I NLET, REMOVE 2.000 EACH
11 203-02000 EXCAVATI QN, COVMON 59. 000 CYS
12 210-04181 Bl CYCLE RACK 2.000 EACH
13 210-05815 LI GHTI NG 2.000 EACH
14 210-05873 TESTI NG LUWP LUWP
15 210-06994 CONCRETE LuwP LUWP
16 305-05204 HVA FOR PATCHI NG 210. 000 TON
17 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 140. 000 SYS
18 604-07894 CURB RAWP, CONCRETE, A 30. 000 SYS
19 604-91531 S| DEWALK, CONCRETE, 4 IN 656. 000 SYS
20 605-06090 CURB, | NTEGRAL, CONCRETE 820. 000 LFT
21 605-06140 CURB AND QUTTER, OCONCRETE 300. 000 LFT
22 605-94190 CURB PATCH NG 30. 000 SFT
23 611-03671 TRASH RECEPTACLE 10. 000 EACH
24 621-06545 FERTI LI ZER 1. 000 TON
25 621-98038 MJLCH, HARDWOOD SHREDDED BARK 14.000 CYs
26 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 27.000 EACH
27 622-05654 PLANT, PERENNI AL 706. 000 EACH
28 704-04850 CONCRETE 103. 000 SYS
29 712-03812 BENCH 5. 000 EACH
30 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 1. 000 LFT
31 720-45615 STRUCTURE, | NLET, RECONSTRUCT 2.000 LFT
32 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 802-87715 GROUND ROD W TH CONNECTOR 94. 000 EACH
35 805-01655 WRE, NO 8 COPPER, IN PLASTIC, INCONDUT, 1 1/C 11, 000. 000 LFT
36 805-02618 WRE, NO 2 COPPER 3 1C 1, 450. 000 LFT
37 805-03083 CONDUIT, RRAD, P.V.C., 1.50 IN 9, 700. 000 LFT
38 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 300. 000 LFT
39 805-99338 WRE, AWG NO 6 COPPER, GROUND, 1/C 78, 380. 000 LFT
40 807-02194 SERVI CE PO NT, |1, MDD FI ED 2.000 EACH
41 807-04653 LI GHTI NG FOUNDATI ON 72.000 EACH
42 807-04962 LI GHT 74. 000 EACH
43 807-04962 LI GHT 14. 000 EACH

44 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 0. 000 EACH



SCHEDULE CF PAY | TEMS PACE 6
CALL ORDER : 171 CONTRACT ID : R -27368-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07039 FIELD CFFICE, B 10. 000 MOS

3 106-03285 FAI LED NMATER AL 1. 000 DAL

4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL

5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

7 202-02240 PAVEMENT REMOVAL 36. 000 ng

8 202-02279 CURB AND QUTTER, REMOVE 60. 000 m

9 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
10 203-02000 EXCAVATI QN, COWON 2,093. 000 n8
11 203-02070 BCRROW 1, 166. 000 n8
12 203-51223 EXCAVATI ON, WATERWAY 344. 000 ng
13 205-06932 TEMPORARY CHECK DAM STRAW BALES 88. 000 m
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
15 205-06936 TEMPCRARY SEDI MENT TRAP 97. 000 M
16 205-06937 TEMPORARY SI LT FENCE 812. 000 m
17 205-93689 EROSI ON CONTRCL FABRI C 589. 000 n
18 207-07500 SUBGRADE TREATMENT, TYPE C 2,094. 000 ng
19 207-07503 SUBGRADE TREATMENT, TYPE E 1, 879. 000 ng
20 211-07454 STRUCTURE BACKFI LL 444. 000 n8
21 213-08058 FLOMBLE BACKFI LL 16. 000 n8
22 303-01180 COVPACTED AGGREGATE, NO 53 3,018. 000 My
23 306-08043 M LLING TRANSI TI ON 216. 000 ne
24 402-07432 HVA SURFACE, TYPE A 48. 000 My
25 402-07433 HVA SURFACE, TYPE B 448. 000 My
26 402-07438 HVA | NTERMVEDI ATE, TYPE B 634. 000 My
27 402-07440 HVA BASE, TYPE A 145. 000 My
28 402-07441 HVA BASE, TYPE B 2,075. 000 My
29 402-07453 HVA FOR TEMPORARY PAVEMENT 765. 000 M
30 405-05517 ASPHALT FOR PRI ME COAT 7.000 My
31 406-05520 ASPHALT FOR TACK CQOAT 3. 000 M
32 601-01270 GUARDRAI L, WBEAM 1.905 m SPACING FOCR TEMPCRARY Pl PE AND 97. 000 m
33 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
34 601-06854 GUARDRAI L, W BEAM NESTED 4.000 EACH
35 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
36 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 130. 000 m
38 605-06145 CURB AND GUTTER, B, CONCRETE 32. 000 m
39 610-07486 HVA FOR APPROACHES, TYPE A 260. 000 My
40 611-06497 MAI LBOX ASSEMBLY, SINGLE 4.000 EACH
41 615-06490 R GHT OF WAY MARKER 31. 000 EACH
42 615-06505 MONUVENT, B 3. 000 EACH
43 616-02320 GEOTEXTILES 1, 043. 000 ng
44 616-05688 RI PRAP, CLASS 1 406. 000 My
45 616-06406 Rl PRAP, REVETMENT 328. 000 ng
46 616-06451 Rl PRAP, UNI FORM 132. 000 My
47 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH



SCHEDULE OF PAY | TEMS PACE 7
CALL CRDER : 171 CONTRACT ID : R -27368-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-02770 ERCSI ON CONTROL  BLANKET 589. 000 n
49 621-06545 FERTI LI ZER 1. 000 My
50 621-06548 SEED M XTURE, CV 1. 000 kg
51 621-06557 SEED M XTURE, T 50. 000 kg
52 621-06559 MJULCHED SEEDING R 2,232.000 ng
53 621-06565 MJULCH NG MATERI AL 3. 000 My
54 621-06567 WATER 175. 000 kL
55 621-06574 SODDI NG 177.000 ng
56 621-06575 SCDDI NG, NURSERY 9, 467. 000 ng
57 709-51821 SURFACE SEAL LUWP LUWP
58 713-51334 TEMPORARY Pl PE AND APPRCACHES LUWP LUWP
59 715-02407 SAFETY METAL END SECTIQN, 4:1, 1200 mm 2.000 EACH
60 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 620. 000 m
61 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 55. 000 m
62 715-05172 PIPE, TYPE 3, C RCULAR 525 nm 43. 000 m
63 715-05946 SAFETY METAL END SECTION, 6:1, 525 mm 1. 000 EACH
64 715-06337 PI PE EXTENSI ON, Cl RCULAR, 1200 nm 4.000 m
65 715-46015 PI PE END SECTI ON, 525 mm 1. 000 EACH
66 718-06531 QUTLET PROTECTOR, 3 3. 000 EACH
67 718-52610 AGGREGATE FOR UNDERDRAINS 119. 000 ng
68 720-07723 PI PE CATCH BASI N, 525 mm 1. 000 EACH
69 723-06660 W NGMLL 58. 000 ng
70 723-07659 STRUCTURE, PRECAST THREE-SI DED, 4870 nm X 3050 mm 25. 000 m
71 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 3. 000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 3, 700. 000 m
73 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
74 801-06645 CONSTRUCTI ON SIGN, B 14. 000 EACH
75 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
76 801-07118 BARRI CADE, I11-A 22.000 m
77 802-74046 SI GN ASSEMBLY, U CHANNEL PCSTS, RELOCATE 8. 000 EACH
78 804-06740 DELI NEATOR W TH PCST, D2 106. 000 EACH
79 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 60. 000 m
80 808-06713 LINE, PAINT, SQID WHTE 100 nm 1, 220. 000 m
81 808-06714 LINE, PAINT, SOQLID, YELLON 100 nmm 630. 000 m
82 808-06716 LI NE, REMOVE 115. 000 m
83 808-06723 PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | NDI CATI ON ARROW 3. 000 EACH
84 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD O\LY 1. 000 EACH
85 808-75035 LINE, PAINT, SOLID, WH TE, 600 mm 7.000 m
86 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 37. 000 EACH

87 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 44. 000 EACH



SCHEDULE CF PAY | TEMS PACE 8
CALL OCRDER : 181 CONTRACT ID : R -27405-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07038 FIELD OFFI CE, A 18. 000 MBS
3 106-03285 FAl LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
6 201-52370 CLEAR NG R GHT CF WAY LUVP LUWP
7 202-02241 GUARDRAI L, REMOVE 39. 000 m
8 203-02000 EXCAVATI ON,  COMMON 20, 569. 000 n8
9 203-02070 BORROW 419. 000 n8

10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 92. 000 My

11 205-06932 TEMPORARY CHECK DAM STRAW BALES 662. 000 m

12 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH

13  205- 06937 TEMPORARY SI LT FENCE 1, 090. 000 m

14 207-07499 SUBGRADE TREATMENT, TYPE B 28, 064. 000 ne

15 211-07454 STRUCTURE BACKH LL 1, 142. 000 n8

16 301-07448 COVPACTED AGGREGATE, NO 53, BASE 13, 497. 000 My

17 303- 07449 OCOVPACTED AGGREGATE, NO. 73 94. 000 My

18 401- 06264 PROFI LOGRAPH, HVA LUVP LUWP

19 401-07321 QC QM HVA, 2, 64, SURFACE, 9.5 mm 3, 294. 000 My

20 401-07390 QC QAHVA, 2, 64, | NTERVEDI ATE, 19.0 mm 3, 873. 000 My

21 401-07407 QC QM HVA, 2, 64, BASE, 25.0 nm 4, 713. 000 My

22 405-05517 ASPHALT FOR PRI ME COAT 54. 000 My

23 406- 05520 ASPHALT FOR TACK COAT 15. 000 My

24 603-06040 FENCE, FARM FIELD, 1190 mm 2,071. 000 m

25  610- 07486 HVA FOR APPROACHES, TYPE A 652. 000 My

26 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 2, 052. 000 ne

27 611-06497 MAI LBOX ASSEMBLY, SI NGLE 20. 000 EACH

28  615- 06490 RIGHT OF WAY MARKER 61. 000 EACH

29 61506505 MONUMENT, B 23. 000 EACH

30 615-06527 MONUMENT, SECTI ON OORNER 3. 000 EACH

31 615 06530 POST, BENCHMARK 3. 000 EACH

32 616-02320 GEOTEXTI LES 2, 520. 000 ne

33  616-06405 R PRAP, REVETNMENT 1, 490. 000 My

34 616-06451 RI PRAP, UNI FORM 198. 000 My

35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH

36 621-06545 FERTI LI ZER 3. 000 My

37 62106553 SEED M XTURE, R 498. 000 kg

38 621-06557 SEED M XTURE, T 236. 000 kg

39 621-06565 MULCH NG MATER! AL 24. 000 My

40 621-06567 WATER 473. 000 kL

41 621-06574 SCDDI NG 3, 108. 000 ne

42 621-06575 SCDDI NG NURSERY 23, 146. 000 ne

43 714-03028 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 2700 mm x 1800 mm 23. 000 m

44  714-26703 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 1200 nm 31. 000 m

45 715-04612 Pl PE 11. 000 m

46  715-04612 Pl PE 33. 000 m

47 715-04612 Pl PE 65. 000 m



SCHEDULE OF PAY | TEMS PACE 9
CALL ORDER : 181 CONTRACT ID : R -27405-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 715-04612 Pl PE 23. 000 m
49 715-04612 PI PE 59. 000 m
50 715-04612 Pl PE 44. 000 m
51 715-04612 PI PE 250. 000 m
52 715-04612 Pl PE 20. 000 m
53 715-04612 PI PE 47. 000 m
54 715-05047 SAFETY METAL END SECTION, 4:1, 0.17 nR 2.000 EACH
55 715-05151 PIPE, TYPE 2, G RCULAR 375 mm 217.000 m
56 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 21. 000 m
57 715-05691 PI PE EXTENSI QN, Cl RCULAR, 11. 000 m
58 715-06471 PI PE END SECTION, M N. AREA .31 n? 8. 000 EACH
59 715-08309 PI PE END SECTION, M N. AREA .38 n? 8. 000 EACH
60 715-08310 PI PE END SECTION, M N. AREA .68 n? 2.000 EACH
61 715-46000 PI'PE END SECTI QN, 300 nmm 4.000 EACH
62 715-46005 PI PE END SECTION, 375 nm 14. 000 EACH
63 715-46055 PIPE END SECTION, MN. AREA .17 n?2 50. 000 EACH
64 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
65 720-45275 PI PE CATCH BASI N, 600 mm 1. 000 EACH
66 720-45410 MANHOLE, C4 2.000 EACH
67 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 3. 000 m
68 801-06625 DETOUR RQUTE MARKER ASSEMBLY 17. 000 EACH
69 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
70 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
71 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP
72 801-07119 BARRI CADE, I|11-B 108. 000 m
73 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 99. 000 m
74 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 8. 000 n
75 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 10. 000 ng
76 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 39. 000 m
77 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 141. 000 m
78 805-78510 SI GNAL CABLE, 2C 16CGA., SH ELDED 45. 000 m
79 805-78785 SI GNAL DETECTOR HOUSI NG 1. 000 EACH
80 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 49. 000 m
81 805-92504 LOCP DETECTCOR DELAY AMPLI FI ER, 2 CHANNEL 1. 000 EACH
82 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1, 197. 000 m
83 808-06713 LINE, PAINT, SOLID, WA TE, 100 nm 5, 384. 000 m
84 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 480. 000 m
85 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100nmm 2,939. 000 m
86 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 nm 78. 000 m
87 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
88 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (QONLY) 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 10
CALL ORDER : 191 CONTRACT ID : R-27517-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MVATERI AL 1. 000 [DOR
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-01000 STRUCTURES AND OBSTRUCTI ONS, REMOVE LuwP LUWP
7 202-01502 LI GHT STANDARD, REMOVE 11. 000 EACH
8 202-02240 PAVEMENT REMOVAL 200. 000 SYS
9 202-02278 CURB, CONCRETE, REMOVE 1, 643. 000 LFT
10 202-02772 CASTI NG REMOVE 3. 000 EACH
11 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH
12 202-52710 SI DEWALK, CONCRETE, REMOVE 2,048. 000 SYS
13 202-74035 SI G\, REMOVE 11. 000 EACH
14 210-04181 Bl CYCLE RACK 2. 000 EACH
15 210-06793 CANCPY 1. 000 EACH
16 210-08329 FLUSH 25. 000 LFT
17 211-02050 B BORROW 3. 000 Cys
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 85. 000 TON
19 303-04489 COVPACTED CRUSHED AGGREGATE, 8 11. 000 TON
20 303-07662 STONE 141. 000 TON
21 402-07432 HVA SURFACE, TYPE A 51. 000 TON
22 402-07435 HVA | NTERVEDI ATE, TYPE A 77.000 TON
23 604-04740 PAVERS 758. 000 SFT
24 604-04740 PAVERS 192. 000 SFT
25 604-06070 SI DEWALK, CONCRETE 1, 786. 000 SYS
26 604-44251 STEPS, CONCRETE 1. 000 CYS
27 604-90256 SI DEWALK, CONCRETE, 6 I N 275. 000 SYS
28 605-03647 CURB, GRANI TE 163. 000 LFT
29 605-06090 CURB, | NTEGRAL, CONCRETE 1, 455. 000 LFT
30 611-03671 TRASH RECEPTACLE 4. 000 EACH
31 622-03948 PLANTER 25. 000 EACH
32 622-04648 TREE GRATE 8. 000 EACH
33 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 10. 000 EACH
34 715-04629 PI PE 1. 000 EACH
35 715-90714 PIPE, PVC, 12 IN 29. 000 LFT
36 715-91361 PIPE, PVC, 6 IN 100. 000 LFT
37 720-01894 CASTI NG FURNI SH AND ADJUST TO GRADE 3. 000 EACH
38 720-44000 CASTING ADJUST TO GRADE 25. 000 EACH
39 720-44010 CASTING 1, FURNI SH AND ADJUST TO GRADE 2.000 EACH
40 720-91051 I NLET, A 2.000 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 805-01829 SIGN, | NSTALL 22.000 EACH
43 807-02823 LI GHT POLE, WOOD, RELOCATE 3. 000 EACH
44 807-03738 LI GHT POLE ASSEMBLY, STREET 24. 000 EACH

45 808-02066 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLI D WHI TE CROSSHATCH 620. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 11
CALL ORDER : 201 CONTRACT ID : R -27558-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 9. 000 MOs
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALITY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
8 202-96133 Pl PE, REMOVE 16. 000 LFT
9 203-02000 EXCAVATI ON, COWON 1, 364. 000 CYS
10 203-02070 BORROW 2, 363. 000 CYS
11 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 19. 000 TON
12 207-07502 SUBGRADE TREATMENT, TYPE D 3,461. 000 SYS
13 211-07454 STRUCTURE BACKFI LL 227.000 CYs
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 670. 000 TON
15 306-08034 M LLING ASPHALT, 1 1/2 IN 477.000 SYS
16 402-07433 HVA SURFACE, TYPE B 364. 000 TON
17 402-07438 HVA | NTERVEDI ATE, TYPE B 376. 000 TON
18 402-07441 HVA BASE, TYPE B 1, 225. 000 TON
19 404-05511 SEAL COAT, 2 858. 000 SYS
20 405-05518 ASPHALT FOR PRI ME COAT 781. 000 SYS
21 406-05521 ASPHALT FOR TACK CQOAT 3, 234. 000 SYS
22 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 638. 000 LFT
25 610-07486 HVA FOR APPROACHES, TYPE A 117. 000 TON
26 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
27 615-06490 RI GHT OF WAY MARKER 10. 000 EACH
28 615-06505 MONUVENT, B 5. 000 EACH
29 616-02320 GEOTEXTI LES 180. 000 SYS
30 616-05689 Rl PRAP, CLASS 2 538. 000 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
32 621-06559 MIULCHED SEEDING R 4,372.000 SYS
33 621-06564 MJULCHED SEEDI NG CV 3, 842. 000 SYS
34 621-06567 WATER 5. 000 MG
35 621-06575 SCDDI NG NURSERY 1, 220. 000 SYS
36 715-08277 PIPE, TYPE 4, G RCULAR 30 IN. 110. 000 LFT
37 723-06660 W NGMLL 36. 000 SYS
38 723-08278 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 84 IN 48. 000 LFT
39 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15. 000 EACH
40 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
41 801-06645 CONSTRUCTI ON SIGN, B 5. 000 EACH
42 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
43 801-07118 BARRI CADE, I11-A 144. 000 LFT
44 801-07119 BARRI CADE, I11-B 72.000 LFT
45 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 23. 000 LFT
46 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 18. 000 SFT

47 808-06703 LINE, THERMOPLASTIC, SOLID, WHI'TE, 4 IN 2, 307. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 12
CALL CRDER : 201 CONTRACT ID : R -27558-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 808-75245 LI NE, THERVMOPLASTIC, SCLID, YELLOW 4 IN 2, 340. 000 LFT
49 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 10. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 13
CALL CRDER : 211 CONTRACT ID : R -27659-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 S| DEWALK REPAI R AND LANDSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01498 PAVEMENT MESSAGE NMARKI NGS, LANE | NDI CATI ON ARROW REMOVE 13. 000 EACH
8 202-01499 PAVEMENT MESSAGE MARKI NGS, WORD (ONLY), REMOVE 10. 000 EACH
9 202-02240 PAVEMENT REMOVAL 2,520. 000 SYS
10 202-02245 TREE, 6 IN., REMOVE 5. 000 EACH
11 202-02255 TREE, 18 IN., REMOVE 3. 000 EACH
12 202-02260 TREE, 30 IN., REMOVE 1. 000 EACH
13 202-02278 CURB, CONCRETE, REMOVE 9, 217. 000 LFT
14 202-02279 CURB AND GQUTTER, REMOVE 500. 000 LFT
15 202-52710 S| DEWALK, CONCRETE, REMOVE 5, 700. 000 SYS
16 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 2.000 EACH
17 202-91010 TREE, 24 IN., REMOVE 3. 000 EACH
18 202-93898 TREE, 12 IN., REMOVE 6. 000 EACH
19 202-96632 TRAFFI C SI GNALS AND EQUI PMENT, REMOVE 6. 000 EACH
20 205-03662 I RRI GATI ON, LANDSCAPE LUWP LuwP
21 205-07802 ERCSI ON CONTRCL 18. 000 MOS
22 207-07499 SUBGRADE TREATMENT, TYPE B 2, 600. 000 SYS
23 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
24 210-07006 RESET LuUwP LUWP
25 210-07006 RESET LuUwP LuUwP
26 210-07006 RESET LUWP LUWP
27 210-07643 TREE PROTECTI ON 27.000 EACH
28 213-08058 FLOMBLE BACKFI LL 40. 000 CYS
29 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1,771. 000 TON
30 302-06464 SUBBASE FOR PCCP 605. 000 CyS
31 304-07491 HVA PATCHI NG TYPE C 1, 620. 000 TON
32 402-07434 HVA SURFACE, TYPE C 105. 000 TON
33 402-07439 HVA | NTERVEDI ATE, TYPE C 176. 000 TON
34 402-07442 HVA BASE, TYPE C 632. 000 TON
35 405-05517 ASPHALT FOR PRI ME COAT 6. 000 TON
36 406-05520 ASPHALT FOR TACK COAT 2. 000 TON
37 501-95573 LONG TUDI NAL JO NT 1, 360. 000 LFT
38 502-06330 PCCP, 13 IN 21. 000 SYS
39 503-05240 D-1 CONTRACTI ON JO NT 1, 292. 000 LFT
40 604-04439 TEXTURED CONCRETE PAVEMENT 1, 540. 000 SYS
41 604-04439 TEXTURED CONCRETE PAVEMENT 1, 355. 000 SYS
42 604-07894 CURB RAMWP, CONCRETE, A 23. 000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 153. 000 SYS
44 604-07894 CURB RAMWP, CONCRETE, A 81. 000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 806. 000 SYS
46 604-07901 CURB RAWP, CONCRETE, G 597. 000 SYS
47 604-07901 CURB RAMP, CONCRETE, G 139. 000 SYS



SCHEDULE OF PAY | TEMS PACE 14
CALL ORDER : 211 CONTRACT ID : R -27659-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 S| DEWALK REPAI R AND LANDSCAPE

48 604-07902 CURB RAVP, CONCRETE, H 36. 000 SYS
49 604-91404 SI DEWALK, OONCRETE, 5 IN 7, 345. 000 SYS
50 604-91404 S| DEWALK, CONCRETE, 5 IN 4, 362. 000 SYS
51 604-91404 SI DEWALK, CONCRETE, 5 IN 9. 000 SYS
52 605-06120 CURB, CONCRETE 11, 175. 000 LFT
53 605-06140 CURB AND QUTTER, CONCRETE 500. 000 LFT
54 611-95728 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 8 I N 2, 564. 000 SYS
55 614-06480 HEADER, CEMENT CONCRETE, C 4,157. 000 LFT
56 614-06480 HEADER, CEMENT CONCRETE, C 2, 688. 000 LFT
57 621-06019 LANDSCAPE MULCH 94. 000 SYS
58 621-06570 TOP SO L 365. 000 CYS
59 621-06575 SOOI NG NURSERY 392. 000 SYS
60 621-06748 SEEDI NG 1. 000 SYS
61 622-04648 TREE GRATE 11. 000 EACH
62 622-04648 TREE GRATE 8. 000 EACH
63 622-05638 PLANT, DECI DUOUS SHRUB, 18 IN. COR UNDER 267.000 EACH
64 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 I N 172. 000 EACH
65 622-05640 PLANT, DEC DUCUS SHRUB, OVER 24 TO 36 I N 76. 000 EACH
66 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 40. 000 EACH
67 622-05653 PLANT, GROUND COVER 647. 000 EACH
68 622-05654 PLANT, PERENNI AL 46. 000 EACH
69 622-91534 TREE VELL 11. 000 EACH
70 622-91534 TREE WELL 8. 000 EACH
71 715-02889 SERVICE LINE, 1 IN 500. 000 LFT
72 715-05118 PIPE, TYPE 1, A RCULAR 12 IN 568. 000 LFT
73 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 24.000 LFT
74 715-92525 WATER MAIN, 10 IN 200. 000 LFT
75 715-93911 WATER MAIN, 4 IN 100. 000 LFT
76 715-93912 WATER MAIN, 6 I N 100. 000 LFT
77 715-93913 WATER MAIN, 8 IN 250. 000 LFT
78 719-04991 DRAI'N 50. 000 LFT
79 720-01038 RI NG AND COVER, 4 10. 000 EACH
80 720-44000 CASTI NG ADJUST TO GRADE 66. 000 EACH
81 720-45155 I NLET, ML0, MODI FI ED 7.000 EACH
82 720-45510 MANHOLE, C4, MIDI FI ED 1. 000 EACH
83 720-45515 MANHOLE, D4, MODI FI ED 2.000 EACH
84 720-45605 STRUCTURE, MANHOLE, RECONSTRUCT 36. 000 LFT
85 720-90579 HYDRANT SETTI NG RELOCATE 4. 000 EACH
86 720-98363 CATCH BASI N, MODI FI ED 12. 000 EACH
87 732-02388 WATER NAI N 100. 000 EACH
88 732-02874 CURB STOP AND BOX 53. 000 EACH
89 732-03942 HYDRANT 8. 000 EACH
90 732-06655 ADAPTER 6. 000 EACH
91 732-07826 BUFFALO BOX AND METER 3. 000 EACH
92 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
93 801-02595 CONTROLLER, RESET TIM NG 24.000 EACH

94 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 48, 517. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 15
CALL ORDER : 211 CONTRACT ID : R -27659-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 S| DEWALK REPAI R AND LANDSCAPE

95 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 38. 000 EACH
96 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 17. 000 EACH
97 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN. 754. 000 LFT
98 801-06640 CONSTRUCTI ON SIGN, A 120. 000 EACH
99 801-06645 CONSTRUCTI ON SIGN, B 12. 000 EACH
100 801-06710 FLASH NG ARROW SI GN 1, 215. 000 DAY
101 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
102 801-07118 BARRI CADE, I11-A 770. 000 LFT
103 801-94295 SI GNAL HEAD, RELCCATE 18. 000 EACH
104 802-01986 PCOLE, STEEL GALVAN ZED, 2.375 IN. 84. 000 LFT
105 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 310. 000 LFT
106 802-07159 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, |1 2. 000 EACH
107 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 361. 000 SFT
108 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 253. 000 SFT
109 802-76045 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 181. 000 SFT
110 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 2.000 EACH
111 802-97812 STREET NAME | DENTI FI CATI ON S| GN 16. 000 EACH
112 805-01816 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 3 FT. X 8FT. 20. 000 EACH
113 805-01828 TRAFFI C S| GNAL HEAD, REALI GN 20. 000 EACH
114 805-01842 HANDHOLE, Sl GNAL 14. 000 EACH
115 805-01842 HANDHOLE, Sl GNAL 38. 000 EACH
116 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LuUWP LUWP
117 805-02037 SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM 3. 000 EACH
118 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
119 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
120 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 2.000 EACH
121 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 18 I N 48. 000 EACH
122 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 2, 320. 000 LFT
123 805-02445 CONTRCOLLER CABI NET, P1 6. 000 EACH
124 805-02855 SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN X 2 FT. 6 IN X 6 FT. 3. 000 EACH
125 805-03983 PHASE SELECTORS 6. 000 EACH
126 805-04133 SI GNAL PEDESTAL, 12 FT. 1. 000 EACH
127 805-05673 S| GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 11. 000 EACH
128 805-05673 SI GNAL AND LI GHTI NG COMVBI NATI ON STRUCTURE, 4. 000 EACH
129 805-05871 EMERGENCY VEH CLE LI GHT DETECTOR 23. 000 EACH
130 805-06592 CONDUI T, STEEL, GALVANIZED, 2 I N 3, 279. 000 LFT
131 805-06595 CONDUI T, PVC, 2 IN 9, 025. 000 LFT
132 805-06886 VI DEO VEH CLE DETECTCR SYSTEM W TH 4 CAMERAS 1. 000 EACH
133 805-07115 I TS VI DEO SURVEI LLANCE LUWP LUWP
134 805-08129 S| GNAL CABLE 4, 330. 000 LFT
135 805-78106 CONTROLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 2. 000 EACH
136 805-78109 CONTRCOLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 4.000 EACH
137 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER GREEN 36. 000 EACH
138 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 10. 000 EACH
139 805-78370 PEDESTRI AN PUSH BUTTON 48. 000 EACH
140 805-78445 S| GNAL SERVI CE 1. 000 EACH

141 805-78467 SI GNAL CABLE, 3C 8GA 325. 000 LFT



SCHEDULE COF PAY | TEMS PACGE 16
CALL ORDER : 211 CONTRACT ID : R -27659-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 S| DEWALK REPAI R AND LANDSCAPE

142 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 3, 910. 000 LFT
143 805-78480 SI GNAL CABLE, 3C 14CGA 5, 710. 000 LFT
144 805-78485 SI GNAL CABLE, 5C 14CGA 3, 070. 000 LFT
145 805-78490 SI GNAL CABLE, 7C 14GA 4, 085. 000 LFT
146 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 770. 000 LFT
147 805-78785 SI GNAL DETECTOR HOUSI NG 11. 000 EACH
148 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 1, 426. 000 LFT
149 805-78900 PEDESTAL FCQUNDATI ON, A 1. 000 EACH
150 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 6. 000 EACH
151 805-86889 POLE CIRCUI T CABLE, 1C NO 10 STRANDED COPPER 6, 400. 000 LFT
152 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 17. 000 EACH
153 805-95568 CONDUIT, PVC, 4 IN 5, 200. 000 LFT
154 805-96014 SAW CUT, FULL DEPTH 4, 210. 000 LFT
155 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDU T, 4 1/C 11, 380. 000 LFT
156 807-02191 HANDHOLE, LI GHTI NG 6. 000 EACH
157 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 5. 000 EACH
158 807-03950 LUM NAI RE, ORNAMENTAL 124. 000 EACH
159 807-03951 LI GHT PCOLE, ORNAMENTAL 62. 000 EACH
160 807-04671 QUTLET BOX, ELECTRI CAL, WEATHERPROOF 27.000 EACH
161 807-04866 LUM NAI RE 22.000 EACH
162 807-04922 LI GHT STANDARD FOUNDATI ON 62. 000 EACH
163 807-83648 LIGHAT POLE, 36 FT. EMH , 10.0 FT. MAST ARM ANCHCR BASE 5. 000 EACH
164 807-86810 SERVI CE PO NT, |1 4.000 EACH
165 807-86910 CONNECTOR KI' T, UNFUSED 85. 000 EACH
166 807-86915 CONNECTCR KI' T, FUSED 85. 000 EACH
167 807-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 213. 000 EACH
168 807-86925 MULTI PLE COMPRESSI ON FI TTING WATERPROOFED 1. 000 EACH
169 807-86930 I NSULATI ON LI NK,  NONWATERPROOFED 184. 000 EACH
170 807-86935 I NSULATI ON LI NK, WATERPROOFED 52. 000 EACH
171 807-86950 SI GN, UNDERPASS, AND ROADVWAY LI GHTI NG LOCATI ON 84. 000 EACH
172 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 1, 350. 000 LFT
173 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN 450. 000 LFT
174 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN 5, 590. 000 LFT
175 808-06716 LI NE, REMOVE 7, 390. 000 LFT
176 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 650. 000 LFT
177 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 13. 000 EACH
178 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD ( ONLY) 10. 000 EACH
179 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 6. 000 EACH

180 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN. 1, 300. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 17
CALL ORDER @ 221 CONTRACT ID : R -27664-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 3. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
8 202-74035 SI GN, REMOVE 3. 000 EACH
9 203-02000 EXCAVATI ON, COWON 1, 353. 000 CYS
10 203-02070 BCRROW 1, 900. 000 CYS
11 205-06932 TEMPCRARY CHECK DAM STRAW BALES 91. 000 LFT
12 205-06937 TEMPORARY SI LT FENCE 400. 000 LFT
13 207-07500 SUBGRADE TREATMENT, TYPE C 2, 063. 000 SYS
14 211-07454 STRUCTURE BACKFI LL 173. 000 CYs
15 213-52830 FLOMBLE MORTAR 353. 000 Cys
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 196. 000 TON
17 306-08043 M LLING TRANSI TI ON 286. 000 SYS
18 402-07432 HVA SURFACE, TYPE A 194. 000 TON
19 402-07433 HVA SURFACE, TYPE B 229. 000 TON
20 402-07438 HVA | NTERVEDI ATE, TYPE B 327.000 TON
21 402-07441 HVA BASE, TYPE B 1, 256. 000 TON
22 404-05511 SEAL COAT, 2 1,173. 000 SYS
23 405-05518 ASPHALT FOR PRI ME COAT 1, 231. 000 SYS
24 406- 05520 ASPHALT FCR TACK COAT 2. 000 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
26 601-02800 GUARDRAI L TRANSI TI ON, TGT 4. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 813. 000 LFT
29 610-07486 HVA FOR APPROACHES, TYPE A 13. 000 TON
30 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
31 615-06490 R GHT OF WAY MARKER 8. 000 EACH
32 616-02320 GECTEXTI LES 200. 000 SYS
33 616-06405 RI PRAP, REVETMENT 406. 000 TON
34 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
35 621-01597 ERCSI ON CONTRCL, NAT 22.000 SYS
36 621-06545 FERTI LI ZER 1. 000 TON
37 621-06548 SEED M XTURE, CV 7.000 LBS
38 621-06553 SEED M XTURE, R 106. 000 LBS
39 621-06555 SEED M XTURE, P 53. 000 LBS
40 621-06565 MJULCH NG MATERI AL 1. 000 TON
41 621-06567 WATER 3. 000 MG
42 621-06574 SODDI NG 679. 000 SYS
43 621-52448 SI GN, DO NOT SPRAY 4.000 EACH
44  622-98200 SIGN, DO NOT DI STURB 4. 000 EACH
45 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 100. 000 LFT
46 715-05049 PIPE, TYPE 4, A RCULAR, 8 IN 100. 000 LFT

47 715-05051 Pl PE, TYPE 4, CRCULAR 10 IN 100. 000 LFT



SCHEDULE OF PAY | TEMS PACE 18
CALL CRDER @ 221 CONTRACT ID : R -27664-B
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 SMALL STRUCTURE REPLACEMENT

48 715-05171 PIPE, TYPE 3, G RCULAR 18 IN 46. 000 LFT
49 715-46010 PI PE END SECTION, 18 IN. 2.000 EACH
50 723-06660 W NGMLL 75. 000 SYS
51 723-07069 STRUCTURE, PRECAST THREE-SIDED, 192 IN. X 108 IN. 42.000 LFT
52 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
53 801-06625 DETOUR RQUTE MARKER ASSEMBLY 25. 000 EACH
54 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
56 801-07118 BARRI CADE, 111-A 48. 000 LFT
57 801-07119 BARRI CADE, I11-B 96. 000 LFT
58 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 11. 000 LFT
59 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 6. 000 SFT
60 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 13. 000 EACH
61 808-06703 LINE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 2, 100. 000 LFT
62 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 263. 000 LFT
63 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 4 IN 1, 050. 000 LFT
64 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 27.000 EACH

65 706-04683 RAI LI NG 32. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 19
CALL ORDER : 231 CONTRACT ID : R-27742-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 50. 000 LFT
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-96133 Pl PE, REMOVE 86. 000 LFT
10 203-02000 EXCAVATI AN, COWON 593. 000 CyS
11 203-02020 EXCAVATI ON, UNCLASSI FI ED 254. 000 CYs
12 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 27.000 TON
13 205-06936 TEMPCRARY SEDI MENT TRAP 115. 000 TON
14 205-06937 TEMPCRARY SI LT FENCE 305. 000 LFT
15 207-07502 SUBGRADE TREATMENT, TYPE D 1, 080. 000 SYS
16 211-07454 STRUCTURE BACKFI LL 80. 000 CYs
17 213-08058 FLOMBLE BACKFI LL 180. 000 CYS
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 658. 000 TON
19 304-07493 W DEN NG WTH HVA, TYPE B 131. 000 TON
20 306-08036 M LLING ASPHALT, 2 IN 1, 529. 000 SYS
21 402-07433 HVA SURFACE, TYPE B 147. 000 TON
22 402-07438 HVA | NTERVEDI ATE, TYPE B 34. 000 TON
23 402-07441 HVA BASE, TYPE B 108. 000 TON
24 404-05511 SEAL COAT, 2 628. 000 SYS
25 406- 05520 ASPHALT FOR TACK COAT 1. 000 TON
26 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 4. 000 EACH
27 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
28 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
29 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 613. 000 LFT
30 610-07486 HVA FOR APPROACHES, TYPE A 52. 000 TON
31 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
32 615-06490 RI GHT OF WAY NMARKER 18. 000 EACH
33 616-02320 GEOTEXTI LES 712. 000 SYS
34 616-05688 Rl PRAP, CLASS 1 712. 000 TON
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
36 621-01660 MIULCHED SEEDI NG LEGUME, 2 2, 075. 000 SYS
37 621-06548 SEED M XTURE, CV 5. 000 LBS
38 621-06559 MJLCHED SEEDI NG R 2, 060. 000 SYS
39 621-06574 SCDDI NG 760. 000 SYS
40 622-52436 SIGN, DO NOI MOW CR SPRAY 3. 000 EACH
41 622-91786 SEEDLI NG 65. 000 EACH
42 714-06660 W NGMLL 53. 000 SYS
43 715-05169 PIPE, TYPE 3, QA RCULAR 15 IN 104. 000 LFT
44  715-46005 PI PE END SECTION, 15 IN 4.000 EACH
45 715-90714 PIPE, PVC, 12 IN 100. 000 LFT
46 715-91361 PIPE, PVC, 6 IN 100. 000 LFT

47 723-08050 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 96 IN 63. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER @ 231 CONTRACT ID : R-27742-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 SMALL STRUCTURE REPLACEMENT

48 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
49 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
50 801-06199 ROAD CLOSURE S| GN ASSEMBLY, PERVANENT 2.000 EACH
51 801-06625 DETOUR RQUTE MARKER ASSEMBLY 16. 000 EACH
52 801-06640 CONSTRUCTI ON SIGN, A 9. 000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-07118 BARRI CADE, I11-A 48. 000 LFT
56 801-07119 BARRI CADE, 111-B 24.000 LFT
57 802-05702 SI GN PGST, SQUARE, 2, REI NFORCED ANCHCR BASE 26. 000 LFT
58 802-07060 SI G\, SHEET, RELOCATE 1. 000 EACH
59 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 462. 000 LFT

60 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 IN 183. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 21
CALL CRDER @ 241 CONTRACT ID : R-27777-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
2 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 3. 000 EACH
3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LUMP
6 202-03099 ABOVE GROUND STCRAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH
7 202-05544 REGULATED MATERI ALS, DI SPCSE, C 2, 000. 000 GAL
8 202-05545 REGULATED MATERI ALS, DI SPCSE, C 300. 000 CYs
9 202-05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL
10 202-05550 REGULATED MATERI ALS, REMOVE, C 300. 000 CYs
11 202-05554 REGULATED MATERI ALS, TRANSPCORT, C 2, 000. 000 GAL
12 202- 05555 REGULATED NMATERI ALS, TRANSPCRT, C 300. 000 CYs
13 202-05823 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, UNDER 3000 1. 000 EACH
14 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 1. 000 EACH
15 202-05825 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, OVER 6000 4.000 EACH
16 210-05877 TESTI NG 36. 000 EACH

17 210-05877 TESTI NG 12. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 22
CALL ORDER : 251 CONTRACT ID : R-27790-A
LETTI NG DATE : 12/14/04 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LuUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 325. 000 LFT
8 202-02271 HEADWALL, REMOVE 1. 000 EACH
9 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
10 202-96133 PI PE, REMOVE 20. 000 LFT
11 203-02000 EXCAVATI ON, COWON 2,570. 000 Cys
12 205-06931 TEMPORARY CHECK DAM REVETMENT Rl PRAP 91. 000 TON
13 205-06932 TEMPCRARY CHECK DAM STRAW BALES 30. 000 LFT
14 205-06937 TEMPCRARY SI LT FENCE 30. 000 LFT
15 207-07500 SUBGRADE TREATMENT, TYPE C 3, 149. 000 SYS
16 211-02050 B BORROW 50. 000 CYS
17 211-07454 STRUCTURE BACKFI LL 51. 000 Cys
18 213-08058 FLOMBLE BACKFI LL 72.000 CYS
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 423. 000 TON
20 306-08032 M LLI NG TRANSI TI ON 294. 000 SYS
21 306-08034 M LLING ASPHALT, 1 1/2 IN 134. 000 SYS
22 306-08036 M LLING ASPHALT, 2 IN 134. 000 SYS
23 306-08037 M LLING ASPHALT, 3 IN 307. 000 SYS
24 402-07432 HVA SURFACE, TYPE A 86. 000 TON
25 402-07433 HVA SURFACE, TYPE B 233. 000 TON
26 402-07438 HVA | NTERVEDI ATE, TYPE B 336. 000 TON
27 402-07440 HVA BASE. TYPE A 259. 000 TON
28 402-07441 HVA BASE, TYPE B 898. 000 TON
29 405-05518 ASPHALT FOR PRI ME COAT 2,781.000 SYS
30 406-05521 ASPHALT FCR TACK COAT 6, 568. 000 SYS
31 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
32 601-01701 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 2 1. 000 EACH
33 601-06854 GQUARDRAI L, W BEAM NESTED 2. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
35 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 106. 000 LFT
36 610-07486 HVA FOR APPROACHES, TYPE A 33. 000 TON
37 610-07712 PCCP FOR APPROACHES, 6 IN. 81. 000 SYS
38 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
39 615-06490 R GHT OF WAY MARKER 9. 000 EACH
40 615-06505 MONUVENT, B 2.000 EACH
41 616-02320 GEOTEXTI LES 411. 000 SYS
42 616-05689 Rl PRAP, CLASS 2 300. 000 TON
43 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH
44 621-01956 SEED M XTURE, LEGUME, 1 164. 000 LBS
45 621-02770 ERCSI ON CONTROL BLANKET 852. 000 SYS
46 621-06545 FERTI LI ZER 1. 000 TON

47 621-06548 SEED M XTURE, CV 3. 000 LBS



SCHEDULE OF PAY | TEMS PAGE 23
CALL ORDER : 251 CONTRACT ID : R-27790-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-06557 SEED M XTURE, T 103. 000 LBS
49 621-06565 MULCH NG NATER AL 4.000 TON
50 621-06567 WATER 10. 000 M5
51 621-06574 SCODDI NG 925. 000 SYS
52 621-06575 SCDDI NG NURSERY 1, 466. 000 SYS
53 714-06172 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 14 FT. X 4 FT. 72.000 LFT
54 714-06660 W NGMLL 231. 000 SYS
55 715-02628 SAFETY METAL END SECTIQN, 6:1, 15 IN 2.000 EACH
56 715-02630 SAFETY METAL END SECTION, 6:1, 24 IN 2.000 EACH
57 715-05151 PIPE, TYPE 2, CRCUAR 15 IN 110. 000 LFT
58 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 52. 000 LFT
59 715-05173 PIPE, TYPE 3, G RCULAR 24 IN 38. 000 LFT
60 720-45235 CATCH BASI N, E7 1. 000 EACH
61 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 3. 000 EACH
62 801-06625 DETOUR RQUTE MARKER ASSEMBLY 20. 000 EACH
63 801-06640 CONSTRUCTI ON SIGN, A 4.000 EACH
64 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
65 801-07119 BARRI CADE, I11-B 96. 000 LFT
66 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 12. 000 LFT
67 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 9. 000 SFT
68 804-06725 DELI NEATOR WTH POST, D1, 3 IN. DA 4. 000 EACH
69 808-06712 LI NE, PAINT, BROKEN, YELLON 4 IN 262. 000 LFT
70 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 2, 100. 000 LFT

71 808-06716 LI NE, REMOVE 500. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 24
CALL ORDER : 261 CONTRACT ID : R-27791-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NATERI AL 1. 000 DON
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 4. 000 EACH
8 203-02000 EXCAVATI ON, COVMON 258. 000 ng
9 203-02070 BORROW 100. 000 n8
10 205-03371 SEDI MENT REMOVE 10. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 15. 000 My
12 205-06936 TEMPCRARY SEDI MENT TRAP 7.000 My
13 205-06937 TEMPORARY SI LT FENCE 57. 000 m
14 207-07502 SUBGRADE TREATMENT, TYPE D 528. 000 ng
15 211-07454 STRUCTURE BACKFI LL 119. 000 n8
16 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 358. 000 My
17 304-07490 HVA PATCH NG TYPE B 63. 000 My
18 306-08034 M LLING ASPHALT, 38 nm 998. 000 ng
19 402-07433 HVA SURFACE, TYPE B 137. 000 My
20 402-07441 HVA BASE, TYPE B 118. 000 My
21 405-05518 ASPHALT FOR PRI ME COAT 438. 000 n
22 406-05521 ASPHALT FOR TACK CQOAT 1, 526. 000 ng
23 601-06854 GUARDRAI L, W BEAM NESTED 61. 000 EACH
24 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
25 601-97774 GUARDRAI L END TREATMENT, G5, SPARE PARTS PACKAGE 1. 000 EACH
26 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 99. 000 m
27 616-02320 GEOTEXTI LES 197. 000 ng
28 616-05688 RI PRAP, CLASS 1 13. 000 My
29 616-06405 Rl PRAP, REVETMENT 97. 000 My
30 621-06548 SEED M XTURE, CV 2.000 kg
31 621-06559 MJULCHED SEEDI NG R 1, 491. 000 ng
32 621-06574 SODDI NG 163. 000 ng
33 622-98200 SIGN, DO NOT DI STURB 4. 000 EACH
34 714-06056 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3300 mm X 1200 nm 21. 000 m
35 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 15. 000 m
36 715-05049 PIPE, TYPE 4, C RCULAR, 200 mm 15. 000 m
37 715-05051 PI PE, TYPE 4, C RCULAR 250 nm 15. 000 m
38 715-05052 PIPE, TYPE 4, C RCULAR 300 nm 15. 000 m
39 715-05115 PIPE, TYPE 1, C RCULAR 150 mm 10. 000 m
40 715-05116 PIPE, TYPE 1, G RCULAR 200 nm 10. 000 m
41 715-05117 PIPE, TYPE 1, C RCULAR 250 mm 10. 000 m
42 715-05118 PIPE, TYPE 1, G RCULAR, 300 mm 10. 000 m
43 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
44 801-06625 DETOUR RQUTE MARKER ASSEMBLY 18. 000 EACH
45 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
46 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
47 801-06775 MAI NTAI NI NG TRAFFI C LuUWP LUWP



SCHEDULE OF PAY | TEMS PACGE 25
CALL ORDER : 261 CONTRACT ID : R-27791-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 801-07118 BARRI CADE, I11-A 20. 000 m
49 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100nm 302. 000 m
50 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 38. 000 m
51 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 6. 000 EACH

52 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 6. 000 EACH



SCHEDULE COF PAY | TEMS PACGE 26
CALL ORDER : 271 CONTRACT ID : R-27796-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 6. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOl
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 201-52370 CLEARI NG RI GHT CF WAY LUWP LUWP
7 202-02241 GUARDRAI L, REMOVE 100. 000 LFT
8 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
9 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
10 203-02000 EXCAVATI ON, COWON 2,213. 000 CYS
11 203-02070 BCRROW 1,673. 000 CYs
12 205-06932 TEMPCRARY CHECK DAM STRAW BALES 40. 000 LFT
13 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 1. 000 EACH
14 205-06936 TEMPORARY SEDI MENT TRAP 252. 000 TON
15 205-06937 TEMPCRARY SI LT FENCE 1, 245. 000 LFT
16 207-08263 SUBGRADE TREATMENT, TYPE | A 3, 822. 000 SYS
17 211-07454 STRUCTURE BACKFI LL 551. 000 Cys
18 213-04324 FLOMBLE FI LL 146. 000 CYS
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 675. 000 TON
20 303-01180 COVPACTED AGGREGATE, NO 53 645. 000 TON
21 306-08032 M LLING TRANSI TI ON 800. 000 SYS
22 306-08033 M LLING ASPHALT, 1 IN 511. 000 SYS
23 306-08036 M LLING ASPHALT, 2 IN 467. 000 SYS
24 402-07432 HVA SURFACE, TYPE A 9. 000 TON
25 402-07433 HVA SURFACE, TYPE B 776.000 TON
26 402-07435 HVA | NTERVEDI ATE, TYPE A 14.000 TON
27 402-07438 HVA | NTERVEDI ATE, TYPE B 755. 000 TON
28 402-07441 HVA BASE, TYPE B 700. 000 TON
29 404-05511 SEAL COAT, 2 1, 925. 000 SYS
30 405-05518 ASPHALT FOR PRI ME COAT 1, 993. 000 SYS
31 406-05521 ASPHALT FOR TACK COAT 12, 076. 000 SYS
32 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
33 601-02636 GUARDRAI L, W BEAM NESTED 200. 000 LFT
34 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
35 601-94689 GUARDRAI L END TREATMENT, ©S 7.000 EACH
36 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
37 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 975. 000 LFT
38 603-06060 FENCE, FARM FI ELD, RESET 617. 000 LFT
39 611-06497 VAl LBOX ASSEMBLY, SI NGLE 1. 000 EACH
40 615-06490 RI GHT OF WAY MARKER 15. 000 EACH
41 615-06505 MONUMENT, B 9. 000 EACH
42 616-02320 GEOTEXTI LES 701. 000 SYS
43 616-05688 Rl PRAP, CLASS 1 2,179. 000 TON
44 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
45 621-02770 ERCSI ON CONTROL BLANKET 111. 000 SYS
46 621-06559 MJULCHED SEEDING R 8, 680. 000 SYS

47 621-06564 MULCHED SEEDI NG v 170. 000 SYS



SCHEDULE OF PAY | TEMS PACGE 27
CALL CRDER @ 271 CONTRACT ID : R-27796-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 621-06567 WATER 3. 000 MG
49 621-06574 SCODDI NG 575. 000 SYS
50 621-06575 SCODDI NG NURSERY 180. 000 SYS
51 714-06660 W NGMLL 76. 000 SYS
52 715-05051 PIPE, TYPE 4, G RCULAR 10 IN 25. 000 LFT
53 715-05169 PIPE, TYPE 3, AQRCUAR 15 IN 190. 000 LFT
54 715-46005 PI PE END SECTION, 15 IN. 7.000 EACH
55 720-45005 I NLET, A2 1. 000 EACH
56 723-06660 W NGMALL 62. 000 SYS
57 723-07020 STRUCTURE, PRECAST THREE-SIDED, 216 IN. X 120 IN 52. 000 LFT
58 723-08259 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 108 IN 80. 000 LFT
59 801-04308 ROAD CLOSURE SI GN ASSEMBLY 8. 000 EACH
60 801-06625 DETOUR RQUTE MARKER ASSEMBLY 56. 000 EACH
61 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
62 801-06645 CONSTRUCTI ON SIGN, B 4.000 EACH
63 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
64 801-07118 BARRI CADE, I11-A 192. 000 LFT
65 801-07119 BARRI CADE, I11-B 192. 000 LFT
66 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 3, 910. 000 LFT
67 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 489. 000 LFT

68 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 22.000 EACH



SCHEDULE OF PAY | TEMS PACGE 28
CALL ORDER @ 291 CONTRACT ID : R -27880-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO 0001 ENHANCEMENT, TRAI N DEPOT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 106-03285 FAI LED NATER AL 1. 000 DL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
5 210-05665 ROCFI NG LUWP LUWP
6 711-03973 BUI LDI NG ARCH TECTURAL LUWP LUWP



SCHEDULE CF PAY | TEMS PAGE 29

CALL ORDER : 301 CONTRACT ID : R -27964-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 LANDSCAPE

1 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
3  622-05627 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 96 32. 000 EACH
4 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 IN. 207. 000 EACH
5 622-05641 PLANT, DECI DUQUS SHRUB, OVER 36 TO 48 I N 373. 000 EACH
6 622-05651 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN. 65. 000 EACH
7

801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE COF PAY | TEMS PAGE 30
CALL ORDER : 421 CONTRACT ID : RS 27121-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 RESURFACI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 Mo
3 105-07577 CELLULAR SERVI CE 6. 000 MOS
4 106-03285 FAI LED NVATERI AL 1. 000 DOl
5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 201-05821 CLEARI NG AND GRUBBI NG 3. 000 STA
8 202-02272 PAVED SI DE DI TCH, REMOVE 40. 000 LFT
9 202-02278 CURB, CONCRETE, REMOVE 675. 000 LFT
10 202-60815 CENTER CURB, REMOVE 1, 697. 000 LFT
11 202-93135 RAI LROAD CRCOSSI NG REMOVE LuUWP LuUWP
12 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
13 202-98488 PI PE END SECTI ON, REMOVE 4. 000 EACH
14 203-02000 EXCAVATI ON, COWON 6, 810. 000 CYs
15 205-06932 TEMPCRARY CHECK DAM STRAW BALES 37. 500 LFT
16 205-06937 TEMPCRARY SI LT FENCE 450. 000 LFT
17 207-07503 SUBGRADE TREATMENT, TYPE E 13, 537. 000 SYS
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 3, 394. 000 TON
19 303-07449 COVPACTED AGGREGATE, NO. 73 1, 149. 500 TON
20 304-07491 HVA PATCHING TYPE C 398. 000 TON
21 306-08033 M LLING ASPHALT, 1 IN 88, 128. 000 SYS
22 306-08034 MLLING ASPHALT, 1 1/2 IN 28, 378. 000 SYS
23 306-08039 M LLI NG ASPHALT REMOVAL 7,223. 000 SYS
24 306-08043 M LLING TRANSI TI ON 6, 647. 000 SYS
25 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
26 401-07334 QT QAHWA, 3, 76, SURFACE, 9.5 nmm 10, 990. 000 TON
27 401-07385 QT QA HVA, 3, 76, |INTERVEDI ATE, 12.5 nm 7,612. 000 TON
28 401-07418 QT QAHVA, 3, 76, BASE, 25.0 mm 10, 675. 000 TON
29 406- 05520 ASPHALT FOR TACK CQAT 38. 750 TON
30 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
31 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
32 605-06120 CURB, CONCRETE 2, 950. 000 LFT
33 605-06250 CENTER CURB, C, CONCRETE 740. 000 SYS
34 605-94811 CURB TURNOUT 5. 000 EACH
35 610-07488 HVA FOR APPROACHES, TYPE C 2,071. 000 TON
36 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
37 611-95023 MAI LBOX ASSEMBLY, RESET 9. 000 EACH
38 621-06575 SCDDI NG NURSERY 3,411. 000 SYS
39 715-05119 PIPE, TYPE 1, G RCUAR 15 IN 17. 500 LFT
40 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 173. 000 LFT
41 715-05169 PIPE, TYPE 3, QA RCULAR 15 IN 108. 000 LFT
42 715-46005 PI PE END SECTION, 15 IN 4.000 EACH
43 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
44  720-45005 I NLET, A2 1. 000 EACH
45 720-90984 MANHCLE, C2 1. 000 EACH
46 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 12, 550. 000 LFT

47 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 31
CALL CRDER : 421 CONTRACT ID : RS 27121-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 RESURFACI NG

48 801-06710 FLASH NG ARROW S| GN 100. 000 DAY
49 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
50 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHCOR BASE 216. 000 LFT
51 802-07060 SI G\, SHEET, RELOCATE 1. 000 EACH
52 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 8. 000 SFT
53 804-06771 DELI NEATCR PCST, FLEXI BLE 16. 000 EACH
54 805-02503 CABLE, ROADWAY LOCP, 1C 14CGA 700. 000 LFT
55 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 325. 000 LFT
56 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLID, WH TE, CROSSHATCH 300. 000 LFT
57 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, WH TE, CROSSHATCH 450. 000 LFT
58 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTIC, SOLID, YELLOW 400. 000 LFT
59 808-75278 TRANSVERSE MARKI NGS, THERMCOPLASTI C, SCOLID, YELLOW 3, 000. 000 LFT
60 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 250. 000 LFT
61 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 8. 000 EACH
62 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 4.000 EACH
63 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 762. 000 EACH

64 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 784. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 32
CALL ORDER : 441 CONTRACT I D RS 27524- A
LETTI NG DATE : 12/14/04 10:00 AM
I TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 HVA RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 106-03285 FAI LED NVATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
6 202-02278 CURB, CONCRETE, REMOVE 1, 719. 000 LFT
7 202-02928 CATCH BASI N, REMOVE 2.000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 473. 000 SYS
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 11. 000 EACH
10 203-02131 EXPLORATORY EXCAVATI ON 15. 000 CYs
11 203-02376 EXCAVATI ON, COWON, FOR DI TCH GRADI NG LUWP LUWP
12 301-07448 COWPACTED AGGREGATE, NO 53, BASE 12. 000 TON
13 303-07449 COVPACTED AGGREGATE, NO. 73 1, 739. 000 TON
14 304-07490 HVA PATCH NG TYPE B 2,337.000 TON
15 306-08033 M LLING ASPHALT, 1 IN 216, 467. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 35, 099. 000 SYS
17 306-08041 M LLI NG CONCRETE PAVEMENT 2, 136. 000 SYS
18 306-08043 M LLING TRANSI TI ON 13, 574. 000 SYS
19 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
20 401-07321 QU QA HWA, 2, 64, SURFACE, 9.5 mm 20, 654. 000 TON
21 406- 05520 ASPHALT FOR TACK CQAT 67. 350 TON
22 506-06333 PCCP PATCHI NG FULL DEPTH 576.000 SYS
23 601-94689 GUARDRAI L END TREATMENT, OS 11. 000 EACH
24 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 136. 000 SYS
25 604-06070 S| DEWALK, CONCRETE 337. 000 SYS
26 604-07894 CURB RAWP, CONCRETE, A 259. 000 SYS
27 604-07896 CURB RAMP, CONCRETE, B 22.000 SYS
28 604-07897 CURB RAWP, CONCRETE, C 36. 000 SYS
29 605-06120 CURB, CONCRETE 690. 000 LFT
30 605-06140 CURB AND QUTTER, CONCRETE 1, 539. 000 LFT
31 607-95754 PAVED S| DE DI TCH, BREAK 155. 000 LFT
32 610-07486 HVA FOR APPROACHES, TYPE A 2,626. 000 TON
33 611-98146 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 9 IN 37. 000 SYS
34 615-06520 MONUVENT, RE- ESTABLI SH 8. 000 EACH
35 616-93019 R PRAP, GRQUTED, 18 IN 123. 000 SYS
36 621-06575 SCDDI NG NURSERY 395. 000 SYS
37 715-05151 PIPE, TYPE 2, G RCULAR 15 IN. 219. 000 LFT
38 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 4. 000 EACH
39 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
40 720-44296 CAP | NLET 2.000 EACH
41 720-45105 INLET, A2, MODI FI ED 1. 000 EACH
42 720-45215 CATCH BASIN, A8 2.000 EACH
43 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 7, 408. 000 LFT
44 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 7, 408. 000 LFT
45 801-06640 CONSTRUCTI ON SIGN, A 65. 000 EACH
46 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
47 808-06703 LINE, THERMOPLASTIC, SCLID, WH TE, 4 IN 801. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 33
CALL ORDER : 441 CONTRACT ID : RS 27524-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 HVA RESURFACE

48 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 138, 644. 000 LFT
49 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 12, 450. 000 LFT
50 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 62, 707. 000 LFT
51 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLID, YELLOW 460. 000 LFT
52 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 301. 000 LFT
53 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTI C, STOP LINE, 24 IN 530. 000 LFT
54 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 2, 430. 000 LFT
55 808-75320 PAVEMENT MESSAGE NARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 15. 000 EACH
56 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 11. 000 EACH
57 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1,272.000 EACH

58 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 1, 368. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 34
CALL ORDER : 451 CONTRACT ID : RS 27542-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 303-07449 COVPACTED AGGREGATE, NO. 73 554. 000 TON
7 304-07491 HVA PATCH NG TYPE C 295. 000 TON
8 306- 08032 M LLING TRANSI TI CN 5, 046. 000 SYS
9 306-08033 M LLING ASPHALT, 1 IN 76, 569. 000 SYS
10 306-08034 M LLING ASPHALT, 1 1/2 IN 4, 295. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
12 401-07334 QT QAHWA, 3, 76, SURFACE, 9.5 mm 6,672. 000 TON
13 406- 05520 ASPHALT FCR TACK CQAT 20. 000 TON
14 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 2,792.000 LFT
15 610-07488 HVA FOR APPROACHES, TYPE C 480. 000 TON
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 8. 000 EACH
17 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 2, 556. 000 LFT
19 801-06640 CONSTRUCTION SIGN, A 16. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
21 805-02328 SI GNAL CABLE, 1C 14CGA 1, 800. 000 LFT
22 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 450. 000 LFT
23 808-06711 LI NE, PAINT, BROKEN, WH TE, 4 IN 6, 390. 000 LFT
24 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 26, 229. 000 LFT
25 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 25, 412. 000 LFT
26 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 174. 000 LFT
27 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 5. 000 EACH
28 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ON\LY) 4.000 EACH
29 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 500. 000 EACH

30 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 500. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 35

CALL ORDER : 461 CONTRACT I D RS 27712-A
LETTI NG DATE : 12/14/04 10:00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ASPHALT RESURFACE
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD CFFICE, A 10. 000 MO
3 106-03285 FAI LED NMATER AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02278 CURB, CONCRETE, REMOVE 110. 000 LFT
7 202-52710 S| DEWALK, CONCRETE, REMOVE 26. 000 SYS
8 202-93741 GUARD RAI L END TREATMENT, REMOVE 23. 000 EACH
9 203-02376 EXCAVATI ON, COMWMON, FOR DI TCH GRADI NG LuUWP LUMP
10 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 100. 000 TON
11 211-07454 STRUCTURE BACKFI LL 435. 000 CYs
12 304-07490 HVA PATCH NG TYPE B 800. 000 TON
13 306-08033 M LLI NG ASPHALT, 1IN 127, 860. 000 SYS
14 306-08043 M LLING TRANSI TI ON 5, 340. 000 SYS
15 401-07321 QT QA HVA, 2, 64, SURFACE, 9.5 mm 11, 215. 000 TON
16 402-07451 HVA, TYPE B, WEDGE AND LEVEL 100. 000 TON
17 405-05517 ASPHALT FOR PRI ME COAT 36. 000 TON
18 406-05520 ASPHALT FCR TACK COAT 34. 000 TON
19 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
20 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 4. 000 EACH
21 601-06035 GQUARDRAI L, RESET 100. 000 LFT
22 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
23 601-94689 GUARDRAI L END TREATMENT, OS 18. 000 EACH
24 601-95300 CONNECTOR, A S 4. 000 EACH
25 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
26 604-07894 CURB RAMP, CONCRETE, A 28. 000 SYS
27 604-07902 CURB RAWP, CONCRETE, H 9. 000 SYS
28 610-07487 HVA FOR APPROACHES, TYPE B 750. 000 TON
29 616-02320 GEOTEXTI LES 1, 030. 000 SYS
30 616-06451 RI PRAP, UNI FCRM 1, 390. 000 TON
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06559 MJLCHED SEEDI NG R 200. 000 SYS
33 711-91996 REPAI R EXI STI NG STRUCTURE LUWP LUWP
34 715-05019 PIPE, TYPE 1, A RCUAR 36 IN 61. 000 LFT
35 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 10. 000 LFT
36 715-05121 PIPE, TYPE 1, AQRCULAR 18 IN 132. 000 LFT
37 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 149. 000 LFT
38 715-05125 PIPE, TYPE 1, G RCULAR 30 IN 55. 000 LFT
39 715-05128 PIPE, TYPE 1, C ROULAR 48 IN 70. 000 LFT
40 715-05235 PIPE, TYPE 1, DEFORVED, M N AREA 4.4 SQ FT. 96. 000 LFT
41 715-06004 CONCRETE ANCHOR, 48 I N 2. 000 EACH
42 715-46010 PI PE END SECTION, 18 IN 4.000 EACH
43 715-46020 PI PE END SECTION, 24 IN. 4. 000 EACH
44 715-46030 PI PE END SECTION, 30 IN 2.000 EACH
45 715-46080 PI PE END SECTION, MN. AREA 4.4 SQ FT. 2.000 EACH
46 718-52610 AGGREGATE FCOR UNDERDRAI NS 14. 000 CYS
47 718-99153 GEOTEXTI LES FOR UNDERDRAI N 141. 000 SYS



SCHEDULE OF PAY | TEMS PACE 36

CALL CRDER : 461 CONTRACT ID : RS 27712-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 720-45055 I NLET, MLO 1. 000 EACH
49 725-06857 Pl PE LI NER, THERMOPLASTIC, 24 IN. 60. 000 LFT
50 725-06858 PI PE LI NER, THERMOPLASTIC, 36 IN 73. 000 LFT
51 725-06872 PI PE LI NER, THERMCPLASTIC, 42 IN 78. 000 LFT
52 725-06873 Pl PE LI NER, THERMOPLASTI C, 54 IN 100. 000 LFT
53 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N. 3, 900. 000 LFT
54 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 I N 3, 900. 000 LFT
55 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 580. 000 LFT
58 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 72,452.000 LFT
59 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 38, 750. 000 LFT
60 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 114. 000 LFT
61 808-75996 SNOWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 782. 000 EACH
62 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 782. 000 EACH
63 808-97322 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORDS (S| GNAL 1. 000 EACH

64 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 288. 000 LFT



SCHEDULE CF PAY | TEMS PACGE 37
CALL ORDER : 471 CONTRACT ID : RS 27768-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DOL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DO
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
6 202-02241 GUARDRAI L, REMOVE 822. 000 LFT
7 202-93741 GUARD RAI L END TREATMENT, REMOVE 5. 000 EACH
8 203-02376 EXCAVATI ON, COVWMON, FOR DI TCH GRADI NG LuwP LUWP
9 211-07454 STRUCTURE BACKFI LL 87.000 CYs
10 303-01180 COWPACTED AGGREGATE, NO 53 105. 000 TON
11 303-07449 COVPACTED AGGREGATE, NO. 73 1, 770. 000 TON
12 304-07489 HVA PATCH NG TYPE A 1, 814. 000 TON
13 306-08042 M LLI NG SCARI FI CATI ON PRCFI LE 223, 953. 000 SYS
14 306-08043 M LLING TRANSI TI CN 5, 696. 000 SYS
15 401-07320 QT QAHVA, 1, 64, SURFACE, 9.5 mm 18, 476. 000 TON
16 402-07450 HVA, TYPE A, WEDGE AND LEVEL 1,274.000 TON
17 405-05517 ASPHALT FOR PR ME COAT 77.000 TON
18 406-05520 ASPHALT FOR TACK COAT 56. 000 TON
19 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 3. 000 EACH
20 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
21 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, OS 19. 000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 788. 000 LFT
24 610-07486 HVA FOR APPROACHES, TYPE A 1, 197. 000 TON
25 615-06505 MONUMENT, B 4.000 EACH
26 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
27 616-02305 GABI ONS 90. 000 Cys
28 616-02320 GECTEXTI LES 3, 650. 000 SYS
29 616-06451 Rl PRAP, UNI FORM 3, 500. 000 TON
30 715-01354 CLEAN EXI STI NG PI PE 160. 000 LFT
31 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 140. 000 LFT
32 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 46. 000 LFT
33 715-05123 PIPE, TYPE 1, G RCULAR 24 IN. 58. 000 LFT
34 715-05125 PIPE, TYPE 1, G RCULAR 30 IN 40. 000 LFT
35 715-05595 PI PE EXTENSI ON, G RCULAR, 15 IN 5. 000 LFT
36 715-05596 PI PE EXTENSI ON, G RCULAR, 18 IN 6. 000 LFT
37 715-46005 PI PE END SECTION, 15 IN 4.000 EACH
38 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
39 715-99178 PI PE, REI NFORCED CONCRETE, 24 IN 6. 000 LFT
40 801-06203 TEMPORARY PAVEMENT MARKING 4 | N 9, 657. 000 LFT
41 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 9, 657. 000 LFT
42 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
43 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
44 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 4, 860. 000 LFT
45 808-06713 LINE, PAINT, SQLID, WHTE, 4 IN 194, 494. 000 LFT
46 808-06714 LINE, PAINT, SOLID, YELLON 4 IN. 169, 156. 000 LFT

47 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 24.000 LFT



SCHEDULE COF PAY | TEMS PAGE 38
CALL ORDER : 471 CONTRACT ID : RS 27768-A
LETTI NG DATE : 12/14/04 10:00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-75996 SNOANPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 2, 285. 000 EACH
49 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 2,379. 000 EACH






